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SECTION A Solicitation/Contract Form
A-0f Award in accordance with Contractor Proposal
The Contractor's Proposal dated § February 2001 is hereby incorporated into this Task Order.
SECTION B Supplies or Services and Priccs '
Orgg:wno SUPFLIES/SERVICES QUANTITY Luotfrr Umrpmtsza AMOUsNT

Provide Combat Environment Simulation services.

Tactical Air Runges Integration Facility (TARIF) Joim Navy Tactical Aircrew
Combat Training System (TACTS) and Air Force Air Combat Training Systems

PURCHASE REQUEST NUMBER N60530-0310-AAN?2

ESTIMATED LABOR COST NOT TO EXCEED
ESTIMTED MATERIAL COST NOT TO EXCEED
ESTIMATED TRAVEL COST NOT TO EXCEED
CDRL COST '
TOTAL ESTIMATED COST

Base Fee
Maximum Award Fec
Material Fixed Fee
Total Cost Plus Award Fec ' $6.145,629

The fixed fee is calcutated as a perceatage of cost of materials other than Commercial Off the

Shelf (COTS) items. Fixed Fee shall only be eamed upon delivery of items ordered. Ordering
of material does not entitle the contractor to receipt of the entire fixed fee amount listed above.

Tybris: shalt xed fee as materials are provitied under this task order. If Tybrin
does not provide all the materials as described in this task order, Tybrin will not earn the total
fixed fee listed above. Tybrin will only eatn and be paid fixed fee in direct Preportion to the
materials actually provided.

ITEMNO SUPPLIES/SERVICES QUANTITY  uNIT UNIT PRICE AMOUNT

060101 s
ACRN AA Funding

COST - Estimated Cost Funding

Doc. No. NOODI90t WXB304R,

PURCHASE REQUEST NUMBER N60530-0310-AAN2
ACRN AA Funded Amount $1,344,000.00
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ITEMNO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000162 $ $
ACRN AB Funding
COST -

Doc. No. NODO190IWXB31 IR
PURCHASE REQUEST NUMBER N60530-1043-ACN2
ACRN AB Funded Amount $644,920.00

ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
000103 $ $
ACRN AC FUNDING
COST -

Doc. No. NFY76210118800
PURCHASE REQUEST NUMBER N60530-1043-ABN2
ACRN AC Funded Amount $442 000.00

B-0I' SEVERAERILITY

This Task Order is Non-Severable.

SECTION C Descriptions and Specifications
C-1 SPECIFICATIONS

The work under this Task Order shall be in accordance with the Statement of Work, Attachment .

SECTION E inspection and Acceptance
E-TXT-04 INSPECTION AND ACCEPTANCE (DESTINATION)
Inspection and acceptance of the supplies or services 10 be furnished hereunder shall be made at destination by the
receiving activity,
SECTION F Deliveries or Performance
F-TXT-01 TASK ORDER PERIOD OF PERFORMAN CE (SPECIFIC DATES)

The period of Performance of this Task Order is 29 Masch 2001 through 31 March 2004

SECTION G Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 1711319 47THY 253 AAALA (0068342 2D 053240 W04310009990
AMOUNT: $1,344,000.00

FUNDING JOB ORDER NO QUANTITY
ACRN: AA C335TIECIX00 (Exp. 30 Sep 01 )
AMOUNT:




N68936-99-D-0029

0001

Paged of 5
AB: 1711319 47HY 253 AAATA 0068342 2D 008060 WOs040009990
AMOUNT: $644,920.00 '
FUNDING JOB ORDER MO QUANTITY
ACRN: AA C535TIFCIX00 (Exp. 30 Sep01)
AMOUNT:
AC: 5713600 291 3621 652286 000000 00000 64735 667100 00HM3ABN200
AMOUNT: $442,000.00
FUNDING JOB ORDER NO QUANTITY
ACRN: AA C535TICCIX00 (Exp. 30 Sep01)
AMOUNT:

SECTION H Special Contract Requirements
CLAUSES INCORPORATED BY FULL TEXT

The performance of this task order may involve information up to the Security Classification of Secret.

All classificd matter shail be handled in accordance with the Basic Contracl, he Contract Security Classification
Specification - DD 254 attached to the Basic Contract and Attachment (1) Statement of Work.

H-TXT-02 DESIGNATION OF CONTRACTING OFFICER'S REPRESENTATIVE

(a) The Contracting Officer has designated: :

NAME  Rosie Vorwerk

CODE  535D0002

MAMNL. ADDRESS NAVAIRWARCENWPNDIV

I Administration Circle
China Lake, CA 93555-6100

TELEPHONE NO. 760-939-0260

asthe authorized Contracting Officer’s Representative (COR) for this contract/order.

{b} The COR is responsible for monitoring the performance and progress, as well as overall technical
management of the orders placed hereunder and should be contacted regarding any questions or problems of a
technical nature. In no event, however, will any understanding or agreement, modification, change order, or other
malter deviating from the lerms of the contract between the Contractor and any person other than the Contracting
Officer be effective or binding upon the Government, unless formalized by proper contractual documents executed
by the Contracting Officer prior to the completion of this contract.

(¢) When, in the opinion of the Contractor, the COR requests effort outside the scope of the contract, the
Contractor will promptly notify the Contracting Officer in writin g. No action will be taken by the Contractor under
suchtechnical instruction until the Contracting Officer has determined if such effort is within the contract scope,
and, if not, has issued a contract change.

H-TXT-03 DESIGNATION OF GOVERNMENT TECHNICAL ASSISTANT
{a) The Contracting Officer hereby designates the following as Technical Assistan for this contract:
NAME: Gerry Caffery
CODE: 539500D
MAIL ADDRESS: NAVAIRWARCENWPNDIV




N68936-99-D-0029
000}
Page 5 of 5

| Administration Circle
China Lake, CA 93555-6100
TELEPHONE NO: 760-939-0530

(b) The above person is responsible for monitoring the technical performance and progress of this contract and
should be contacted regarding guestions or problems of a technical nature. In no event, however, will any
understanding or agreement, modification, change order. or other matter deviating from the terims of the contract
between the Contractor and any person other than the Contracting Officer be effective or binding upon the
Government, unless formalized by proper contractual documents executed by the Ceontracting Officer.

(c) When, in the opinion of the Contractor, the technical assistant or any other Government representative
requests cffort outside the scope of the contract, the Contractor will promptly notify the Contracting Officer in
wriling. i

(d)} On all problems that pertain 1 contract terms and conditions, the Contractor shall contact the Contracting
Officer.

SECTION I Contract Clauses
CLAUSES INCORPORATED BY REFERENCE:

52.232-22 Limitation Of Funds APR 1984
52.232-20 Limitation Of Cost APR 1984

SECI‘XON J List of Documents, Exhibits and Other Attachments
J-TXT-01 SECTION J - LIST OF ATTACHMENTS

ATTACHMENTS

TITLE DATE NO. OF PAGES
Statement of Work, Attachment (1) 25 Jan 01

TACTS/ACTS IPB, Atlachment (2) 18 Jan 01

Award Fee Calculation Sheet, Attachment (3) 28 Mar Q1
Contract Data Requirements List, Exhibit A 03 Nov (0

W omd a ON




TACTS/ACTS UPGRADE & SUSTAINMENT PROJECT
STATEMENT OF WORK
25 January 01

1.0 SCOPE

The scope of this task order statement of work (SOW) requires the contractor to complete the
following tasks as a team member of the Joint Navy Tactical Aircrew Combat Training System
(TACTS) and Air Force Air Combat Training System (ACTS) Government/Industry Team.

- 2.0 APPLICABLE DOCUMENTS
The following documents are applicable in the performance of this SOW.

2.1 TARIF Program Office Process, Policy and Procedures Manual

22  TARIF Facility Policy and Procedures Manual

2.3 Most current TACTS/ACTS Upgrade and Sustainment Primavera Integrated
Project Bascline (IPB)

3.0 REQUIREMENTS

The Joint Navy Tactical Aircrew Combat Training System (TACTS) and Air Force Air
Combat Training System (ACTS) Government/Industry Team developed the reguirements

included in this Task Order.

The required TACTS/ACTS software and hardware support will include the integration of
common CCS Software on a common hardware platform (PC/NT). The testing of the software
and hardware at the TARIF Facility will follow this integration. After successful test, the
software and bardware will be the installed along with the necessary upgrades at the various
TACTS/ACTS Air Force and Navy ranges. The common software baseline will be updated on a
continuous basis to include additional capabilities as they are completed. '

The following paragraphs call out the tasks and products required of the contractor. In all
cases, the most current TACTS/ACTS Upgrade and Sustainment Primavera IPB with associated
responsibilities and work levels shall apply (see Applicable Doc 2.1, 2.2 and 2.3). The
contractor is expected to adjust resources to comply with the monthly changing TACTS/ACTS
Upgrade and Sustainment Primavera IPB. The contractor shall perform in accordance with the
TARIF Program Office Process, Policy and Procedures Manual, applicable document 2.1 and the
TARIF Facility Policy and Procedures Manual, applicable document 2.2. These manuals detail
the processes, criteria and testing parameters for software and hardware development for the
following: Requirement Analysis/Allocation and Interface Definition, Preliminary Design,
Detailed Design, Code and Unit Test, Integration, Formal Qualification Testing (FQT),
Technical Evaluation (TECHEVAL), Site Installations and Acceptance Testing, Production,
Program Management, Systems Engineering, Documentation and Facility support. In addition,
facility processes and procedures are detailed in the TARIF Facility Policy and Procedures
Manual, applicable document 2.2,

-1- 25 Jan 01




TACTS/ACTS UPGRADE & SUSTAINMENT PROJECT
STATEMENT OF WORK
25 Januvary 01

The TACTS/ACTS Upgrade and Sustainment Primavera Integrated Project Baseline (IPB)
includes the following elements:

31

32

33

34

35

36

Requirements Analysis/Allocation and Interface Definition:

The contractor shall complete requirements analysis/allocation and interface
definition tasks in accordance with applicable document 2.1, TARIF Program
Office Process, Policy and Procedures Manual and 2.3 the most current
TACTS/ACTS Upgrade and Sustainment Primavera Integrated Project Baseline
(IPB).

Preliminary Design:

The contractor shall complete preliminary design tasks in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manual and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (IPB).

Detailed Design:

The contractor shall complete detailed design tasks in accordance with applicable
document 2.1, TARIF Program Office Process, Policy and Procedores Manual
and 2.3 the most current TACTS/ACTS Upgrade and Sustainment Primavera
Integrated Project Baseline (IPB). :

Code and Unit Test

The contractor shall complete code and unit test tasks in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manual and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (IPB).

Integration:

The contractor shall complete integration tasks in accordance with applicable
document 2.1, TARIF Program Office Process, Policy and Procedures Manual.
and 2.3 the most current TACTS/ACTS Upgrade and Sustainment Primavera
Integrated Project Baseline (IPB).

FQT:

The contractor shall complete FQT tasks in accordance with the most current
version of the project Software Test Description (STD), in applicable document
2.1 and 2.3 the most current TACTS/ACTS Upgrade and Sustainment Primavera
Integrated Project Baseline (IPB).

-2- 25 Jan 01




TACTS/ACTS UPGRADE & SUSTAINMENT PROJECT
STATEMENT OF WORK
25 January 01

37 TECHEVAL:

38

39

The contractor shall complete TECHEVAL tasks in accordance with the most
current version of the project STD, in applicable document 2.1 and 2.3 the most
current TACTS/ACTS Upgrade and Sustainment Primavera Integrated Project
Baseline (IPB).

Site Installations and Acceptance Testing:

The contractor shall complete site installation tasks in accordance with the most
current version of the appropriate range’s Site Installation Plan (SIP) and site
acceptance testing in accordance with the most current version of the project
STD, in applicable document 2.1 and 2.3 the most current TACTS/ACTS
Upgrade and Sustainment Primavera Integrated Project Baseline (IPB).

Production:

The contractor shall complete production tasks in accordance with applicable
documents 2.1, TARIF Program Office Prucess, Policy and Procedures Manual.
and 2.3 the most current TACTS/ACTS Upgrade and Sustainment Primavera
Integrated Project Baseline (IPB).

3.19 Project Management:

The contractor shall perform the project management tasks including managing
contractor resources, provide mputs to the IPB and attending In-Process Reviews
(IPR) in accordance with applicable dociments 2.1 » TARIF Program Office
Process, Policy and Procedures Manual and 2.3 the most current TACTS/ACTS
Upgrade and Sustainment Primavera Integrated Project Baseline (IPB).

3.11 Systems Engineering Tasks:

The contractor shall complete system enginecring tasks and in accordance with
applicable document 2.1, TARIF Program Office Process, Policy and Procedures
Manual and 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (IPB).

3.12 Documentation:

The contractor shall complete documentation tasks in accordance with applicable
document 2.1, TARIF Program Office Process, Policy and Procedures Manual
and 2.3 the most current TACTS/ACTS Upgrade and Sustainment Primavera
Integrated Project Baseline (IPB). The contractor is not responsible for delivery
of a complete documentation package, or any particular document. The

23- 25 Jan 01




TACTS/ACTS UPGRADE & SUSTAINMENT PROJ ECT
STATEMENT OF WORK
25 January 01

contractor is part of the team that will create, update and review the
documentation packages.
3.13 PFacilities:

The contractor shall complete facilities tasks in accordance with applicable
documents 2.1, TARIF Program Office Process, Policy and Procedures Manual,
2.2, TARIF Facility Policy and Procedures Manual and 2.3, the most current
TACTS/ACTS Upgrade and Sustainment Primavera Iategrated Project Baseline
(IPB).

4.0  Special Considerations
4.1 Government Furnished Items
4.1.1 Facilities:

The contractor shall perform tasks at TARIF. The TARIF facility will be made
accessible for use in performance of this Task Order. Scheduting of TARIF shall
be in accordance with the TARIF Facility Process and Procedure Manual,
applicable document 2.2 and 2.3 the most current TACTS/ACTS Upgrade and
Sustainment Primavera Integrated Project Baseline (IPB). Dedicated workspace
will be provided by the Government.

4.2 Travel

The contractor will be required o travel in the performance of this Task Order.
The Government estimates travel to consist of the travel called out in applicable
document 2.3 the most current TACTS/ACTS Upgrade and Sustainment
Primavera Integrated Project Baseline (IPB). The contractor is expected to adjust
resources to comply with the monthly changing TACTS/ACTS Upgrade and
Sustainment Primavera [PB, applicable document 2.3.

Over the life of the task order, the contractor may be required to travel to the
following sites one or more times. Depending on the actual requirement, the
Team traveling will vary mix wise (Government, contractor).

Estimated travel locations are as follows:

21 US TACTS/ACTS Ranges
% Interop Ranges (Fallon, Yuma, Oceana, Cherry Point, Beaufort,
Tyndall, Gulfport, Key West, Wisconsin)
7 Interop Remote Sites (E] Centro, Miramar, Savannah, Ft. Stewart,
Camp LeJeunne, Homestead, Lemoore)
1 Nellis)

4- 25 Jan 0}
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44

4.5

4.6

TACTS/ACTS UPGRADE & SUSTAINMENT PROJECT
STATEMENT OF WORK
25 January 01

2 Alaska Ranges

1 Goldwater/Luke
1 UTTR (Hil) .
US Training Ranges (Mountain Home, Cannon AFB)
Texas Sarveillance Ranges

Other places
Pax, Hill, San Diego (Cubic, Protogate), Los Angeles (GMM),
Raytheon (RI) e
Travel may be required to ' - '

iew

Material:

The contractor will be required to procure material in the performance of this
Task Order. The Government estimates material to consist of the material called
out in applicable document 2.3 the most current TACTS/ACTS Upgrade and
Sustainment Primavera Integrated Project Bascline (IPB). The contractor is
expected to adjust resources to comply with the monthly changing TACTS/ACTS
Upgrade and Sustainment Primavera IPB, applicable document 2.3.

For performance of this Task Order, the contractor will be required to
procure computer resources, 'seats", utilizing the Navy Marine Corp.
Internet (NMCI) contract. The cost for these "seats” is included in the
material tofal. Prior written Contracting Officer approval shall be obtained
before the contractor orders “seats” utilizing the NMCI contract.

Security:
The performance of this Task Order js classified at the level of Secret.

Monthly Status Reports:

In support of this task order, the contractor shall deliver a monthly Cost, Schedule
and Status Report (C/SSRY) in accordance with CDRL AGO]. The Contractor will
deliver 2 monthly status report that includes a summary of work performed,
problems encountered, problems resolved, cumrent schedules and information,
including period and cumulative funds/hours expended. This report will be
provided to the Technical Coordinator no later than 10 working days foliowing
the end of the Contractor’s monthly accounting period.

Technical Coordinator:
Gerry Caffery
Code 539500D

Telephone: 939-0530
Fax number: 939-2770

-5- 25 Jan 01
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TACTS/ACTS UPGRADE & SUSTAINMENT PROJECT
STATEMENT OF WORK
25 January 01

Alternate Technical Coordinator:

Dave Baur

Code 535100D

Telephone: 939-0292
Fax number: $39-2770

Delivery Schedule: Work shall commence upon award of this task order. The
delivery schedule will be based upon the most current TACTS/ACTS Upgrade
and Sustainment Primavera Integrated Project Baseline (IPB).

Project Costs: The contiactor shall provide Project Cost Report in accordance
with 2.1 TARIF Program Office Process, Policy and Procedures Manual.

6- 25 Jan 01
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CES AWARD FEE
Contractor Fes Caleulation WorlShest
28-Mar-01

TASK ORDER: 0001 TASK ORDER TITLE; NEW CES TARIF TO

TOTAL AVAILABLE AWARD FEE: I

AVAILABLE AWARD FEE ALLOCATION 8Y PERIOD:

PERICD FROM TO PERCENTAGE AVAILABLE : EVENT/MILESTONE
6 mos each’ (clerts) (Gats) OF TOTAL FEE AWARD FEE TO SUCESSFULLY COMPLETE
1 Date of Award  31-Mar-01 . Deferred because of late award
2 01-Apr-01 _30-Sep-01 . ) l
3 01-Oct-01  31-Mar-02 l
4 01-Apr-02  30-Sep-02 Il..
5 01-Oct-02 _ 31-Mor-03 | .
6 0)-Apr-03 _ 30-5ep-03 — 58
7 01-Oct-03  31-Mar-04 .
a8
g
i0 —— —_—

l ..Iqoa_ Award fes Avaliable

Numters In "PERCENTAGE OF TOTAL FEE* column miust be Integer numbes. Sum of "PERCENTAGE OF TOTAL FEE" cohimn must aqual 100,

If numbers In the "AVAILABLE FEE POOL column are not integer numbers (wiole dollars wihtout cents, those figures shall be truncated
to whele dollars)

25 Jan 01
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DATA ITEM DESCRIPTION J e o 8
) 2 Tmz ’ 1. IDENTIRCATION NUMBLR
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3.1 mmmmmﬂnwumtm“mmmm
somitor the progress zade mmgmmmmm -
mhudndfuﬂapmgns

B APPAOVAL DRATATION So. APPUCAULY PO . B0 AMIC NAMER T
\ ' 64365
1 0 PREPARATION POTHCTOIS,

10.1.1L.2 Name of contractor. ﬂnmntthnmmm:pmpaﬁngmrepn:t.
20.1.1.3 Contract mamber. The procorement instroment 1dentification mumber.
10.1,1.4 mmwmmwmmmxwmmm
10.1.1.5 Reporting Period. The dates the reporting pericd beging and ends.

10.1.2 Page size, mmmumsmxnmaxmucmumxm
:gpewrit:eno:nﬁ:uuisaduplmtminmﬂngink.

10.2 Content. merepn:tdnllmtaiutb-wwingz

10.2.1 Work suwmary. A brisf samary of work performed during the reporting pering
providing positive or negative conments.

{Continued on page 2)

) . DISTRIBUTION STATEMENT

DISTRIBUTION STATEMENT Rt Approved for public release; distritution is wnlimited.
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DI-MGMT- BOS55
8lock 10, Preparation Instructions (Continoed)
10.2.2 Schadule. A statemant ss to whether tack or progran ig on schedulw and 1E mot,
eEfores pinoned explained,

to meet zchedule shall be
10.2.3 m.mammmm'&mmum

-debnpmimmignmdnhﬂﬂmhmtuf

10.2.6 Test mmﬂmmmmgmm
@ﬁ%mmmm schematic or block diagrams.
10.2.6.1 mmmm&mmts)mmmmﬁq.

10.2.6.2 Provide a brief description of all special test test eguipoent dexigned or
mtmwdﬁrmmmmjﬂmmmmwmmﬁm .
F

m.z.;h%%@. Identifcntion and dw:dpﬁ.m au. test(s) puﬁomd (cite
appll tary specification, paragraph nesber taxt paranaterc).

0.2.7.1 mmmummm.
10.2.7.2 mmﬂmqﬁwtﬂmdmdm

. 10.2.5 .A:hn:ipttm ilnstration of all designs produced, aleog with
encorntered, s

10.2.8 Pailures. A brief explanaticn of any failures agsocimted with tast and
appropriate, photographs, sketches, ste. to show failures, their causes or other unusual
cond! tins.
%&%mWﬁfﬁmﬂummmMme

¥ aiter the progression of work along with recomendations
of regnlution.

10.2.10 Plan. Steps followed during executim of taske.

10.2.11 Completion dates. FProjected completion dates for each task.

10.2.12 - Percsn of task complated to date and percentaye of allocated
funids epaaed B ke petrontage

10.2.33 AMitional information. Other infommation which my cause a significant change
in the work schadnle. _
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